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01 13 00 Supplementary Criteria 
2.10 B

ALL

4.	An outdoor “utility intercept” model of tie in might be a 
less risky default design, as it doesn’t affect existing 
equipment. Would the project team consider this 
approach

A "utility intercept" model of tie-in is acceptable. Contractor is still responsible for 
maintaining NEM2 interconnection status. If utilized, the Proposer shall document this in the 

site specific project approach in Attachment B2.

General Question ALL

We understand a number of top Tier Energy as a Service / 
PPA providers have dropped out of this solicitation 
process.  Is there a chance that the project will be delayed 
again?

The Judicial Council anticipates maintaining the estimated contract start date of April 2024. 
Changes to the solicitation event schedule or proposal due date, if any, will be posted in an 

updated timeline on the RFP website.

48 17 13 BESS 2.03 F 2 ALL

The ability of a 3rd party platform to charge / discharge 
the BESS may conflict with project grid-tied optimization 
in some technologies.  Please verify that the interaction 
with the JC API is to be treated as a manual override 
event (where grid-tied optimization is suspended).

The BESS Battery Management System should adhere to 48 17 13 BESS 2.03 F 2, for future 
Judicial Council implementation of additional statewide monitoring and optimization of 
distributed energy resources. Under certain conditions, such as demand response, the 

Judicial Council will remotely exercise the manual override of the Proposer's installed BESS 
Battery Management System for a defined period before the Battery Management System 

would return to standard operation.

01 13 00 Supplementary Criteria 
2.10 B

ALL

3.	Some sites will likely require electrical equipment 
modernization (retrofit, new section) to achieve the 
project tie in concept. Would the project team consider 
facility maintenance funding outside of the PPA structure 
to achieve a better long-term rate? Ex. BANCRO, 43-B1 
Downtown Superior Court, San Jose  01 13 00 
Supplementary Criteria 2.10 B

Proposervto include electrical equipment upgrades in PPA rate. Proposer shall reference the 
proposed upgrades in the site specific project approach in Attachment B2.

Request for Proposals, Page 8, 
Section 9.4.1

All

Contractor is an EPC. We typically act as a contractor to 
do engineering, procourement, and construction for a 
developer. What does it mean that the proposer and 

contracting entity must be the same? Would Contractor 
as an EPC be required to attend site walks, mandatory 

meetings, and submit a proposal?

1. What does it mean that the proposer and contracting entity must be the same? The 
name of the entity that submits the proposal must be the same name as the entity entering 

into the contract. 2. Would Contractor as an EPC be required to attend site walks, 
mandatory meetings, and submit a proposal? No, see section 12.2 of the RFP, which states 
that "Each Proposer will be required to provide a unique identifier of a representative who 

attended this session." Accordingly, the Proposer may have a representative attend 
mandatory session(s) in its place. 

48 17 13 BESS 2.03 C ALL

Please clarify that it is acceptable to assume that the 
customer will send a notification of a tariff change, after 
which the vendor has 24 hours to update the system 
configuration

Yes, it is agreed that the Judicial Council is responsible for notifying Proposer of a tariff 
change so that the Proposer may reconfigure the BESS operation.

All
Of the interconnection applications submitted, do any 
require utility upgrades? If so, what are the associated 

costs that the customer is responsible for?
No applications have yet identified utility upgrades.

JCC RFP - RFP-FS-2023-06-JP Section 7.6
Section 3.3.1 (SPPA)

NEM 2.0 Grandfathering has a 3-yrs expiration from the 
date the IAs were submitted. This expiration date is 
approximately April 2026. Supply chains for major 

equipment continue to be impacted and utility delays on 
renewable projects, especially for sites with battery 

storage/microgrids can be lengthy.  Will JCC allow relief 
for missing the NEM 2.0 completion deadline for delays 

due to forces outside the proposer’s control?

The Judicial Council will not be making any changes to Section 3.3.1 in the SPPA.

All
Please confirm which site's interconnection applications 

are submitted under NEM-2.0. 

The submitted interconnection applications under the NEM 2.0 program are for PV and BESS 
with the specifics listed in the Attachment C1 Series on the Site Data Tab under the "IA 
System Sizes (PV+BESS)" header. Sites without data here do not have interconnection 

applications filed.

All

In order to submit final building permits by April 15th, 
2026 to the IOUs, would JCC accept removing BESS from 
the interconnection applications since BESS can be added 
after while still maintaining NEM-2.0 for PV since this is 

an aggressive deadline?

Per Table F.1 of Rule 21 removal of a BESS or reduction by more than 20% will be considered 
a material modification and require resubmittal. This has been confirmed with utility staff. 

For this reason the Judicial Council is not considering this option as it would cause the loss of 
NEM 2.0 grandfathering.

All
Does JCC have any title reports, easement maps, or any 

other survey information that would better define 
boundaries and or utility easements on site?

Anything that is available is provided in the Region specific P-Series.

Attachment-O5-RFP-FS-2023-06-
JP-059004-Solar-PV-Roof-Mount-

Spec_230608

pg. 6, S.

Rooftop Sites
Per CEC 690.12(B)(2)(1), can UL 3741 listed system be 

used instead of including module level power electronics 
(MLPE)? 

Judicial Council will allow the use of UL 3741 per CEC 690.12(B)(2)(1).

Attachment-O6-RFP-FS-2023-06-
JP-260000-General-Electric-

Spec_230608
All Is JCC open to using aluminum instead of copper for AC 

conductors?

 Please refer to the CA Trial Court Facility Standards (CTCFS) 15.B.3 for clarification on 
material allowances:

All wire #8 and larger shall be stranded copper or aluminum.
All wire #10 and smaller shall be solid copper.

All Are there any Geotech reports? No Geotech reports are available for the project sites per Section 12 of Attachment B2 Series.

The submitted interconnection applications under the NEM 2.0 program are for PV and BESS 
with the specifics listed in the Attachment C1 Series on the Site Data Tab under the "IA 
System Sizes (PV+BESS)" header. Sites without data here do not have interconnection 

applications filed.

All
Have any modifications been made to interconnection 
applications? If so, which sites? (Utility limit to one (1) 

modification per interconnection request)

No modifiations have been made to any of the applications since completing their utility 
review.

All

To be grandfathered into NEM-2.0, final building permits 
need to be submitted to the utility before April 15th, 

2026:

a. Is JCC a self-permitting agency? If so, what are typical 
timelines for receiving permits?

b. Who will review plan sets? 

c. Is DSA required to review any part of the project?

d. Does JCC forsee any issues if certain sites require 
crossing streets/easements?

a. The Judicial Council is the Building Official for buildings owned by the Judicial Council. Plan 
review can take a few weeks prior to issuance of building permit. For the purpose of this 

solicitation, assume six (6) weeks duration. With an additional two (2) weeks for plan 
revisions. The California State Fire Marshal is the Fire Official for Judicial Council-owned 

properties. The Division of the State Architect is the authority having jursidiction for ADA 
compliance. 

b. Plans will be reviewed by Judicial Counctil Quality Assurance, or an external third party 
plan reviewer contracted by the Judicial Council.

c. See response to "a"  above. 

d.  No known street/easement crossings in BANCRO region.

BANCRO
Request for Proposals

RFP Number: RFP-FS-2023-06-JP  
RFP Title: Statewide On-Site Solar and Battery Energy Storage Program 

ATTACHMENT S (Answers to Questions 12-21-23)

Solicitation Reference 
(Document Name, Page & 

Section)

Site, document, or reference 
(“All” or list pertinent site 
Numeric & Alphanumeric 

building IDs)

Questions Response

Attachment-C1-
Proposed_Equipment_Form_202

3-08-01_BANCRO
01-H1 Fremont Hall of Justice

Does submitted IA account for any future load at the site? 
The IA system size of 791 kW AC corresponds to almost 

double the site's annual usage

The interconnection application does not account for future loads at 01-H1. 791kW AC listed 
in the interconnection application is the combined AC system size of the new system with 
the existing 225kW AC system. The production goal should be achieved by the 566kW AC 

new portion of the new solar system installed by the contractor. 

JCC RFP - RFP-FS-2023-06-JP All

If NEM 2.0 applications cannot be maintained for some 
sites, is JCC okay with NEM 3.0 (Net Billing Tariff)? Utilities 

only allow up to a 20% decrease in system size from 
submitted applications, if our proposed systems are 

decreased more than 20% due to hitting the production 
target or space constrained, we cannot maintain the NEM 

2.0 grandfathering. 

Please see the RFP, Attachment D, Solar Power Purchase Agreement for Photovoltaic 
System, Section 3.3.1. 

All Are the submitted interconnection applications for PV and 
BESS in one application or for PV only? 



Question 
Number

1

2

3

4

5

6

7

8

9

10

11

12 All
Of the interconnection applications submitted, do 

any require utility upgrades? If so, what are the 
associated costs that the customer is responsible for?

No applications have yet identified utility upgrades.

All
Please confirm which site's interconnection 
applications are submitted under NEM-2.0. 

The submitted interconnection applications under the NEM 2.0 program are for 
PV and BESS with the specifics listed in the Attachment C1 Series on the Site Data 
Tab under the "IA System Sizes (PV+BESS)" header. Sites without data here do not 

have interconnection applications filed.

All

In order to submit final building permits by April 15th, 
2026 to the IOUs, would JCC accept removing BESS 

from the interconnection applications since BESS can 
be added after while still maintaining NEM-2.0 for PV 

since this is an aggressive deadline?

Per Table F.1 of Rule 21 removal of a BESS or reduction by more than 20% will be 
considered a material modification and require resubmittal. This has been 

confirmed with utility staff. For this reason the Judicial Council is not considering 
this option as it would cause the loss of NEM 2.0 grandfathering.

Attachment-C1-
Proposed_Equipment_Form_20

23-08-01_NCRO
10-01 B.F. Sisk Courthouse

As noted in Attachment-C1, is the re-roofing by JCC 
completed? If not, when does JCC intend to complete 

the re-roofing?
The new roof was completed in September 2023.

Attachment-O5-RFP-FS-2023-06-
JP-059004-Solar-PV-Roof-

Mount-Spec_230608

pg. 6, S.

Rooftop Sites
Per CEC 690.12(B)(2)(1), can UL 3741 listed system be 

used instead of including module level power 
electronics (MLPE)? 

Judicial Council will allow the use of UL 3741 per CEC 690.12(B)(2)(1).

All Are there any Geotech reports?
No Geotech reports are available for the project sites per Section 12 of 

Attachment B2 Series.

All
Does JCC have any title reports, easement maps, or 

any other survey information that would better 
define boundaries and or utility easements on site?

Anything that is available is provided in the Region specific P-Series.

Have any modifications been made to 
interconnection applications? If so, which sites? 

(Limited to one (1) modification per interconnection 
request)

No modifiations have been made to any of the applications since completing their 
utility review.

All

To be grandfathered into NEM-2.0, final building 
permits need to be submitted to the utility before 

April 15th, 2026:

a. Is JCC a self-permitting agency? If so, what are 
typical timelines for receiving permits?

b. Who will review plan sets? 

c. Is DSA required to review any part of the project?

d. Does JCC for see any issues if certain sites require 
crossing streets/easements?

a. The Judicial Council is the Building Official for buildings owned by the Judicial 
Council. Plan review can take a few weeks prior to issuance of building permit. For 

the purpose of this solicitation, assume six (6) weeks duration. With and 
additional two (2) weeks for plan revisions. The California State Fire Marshal is the 

Fire Official for Judicial Council-owned properties. The Division of the State 
Architect is the authority having jursidiction for ADA compliance. 

b. Plans will be reviewed by Judicial Counctil Quality Assurance, or an external 
third party plan reviewer contracted by the Judicial Council.

c. See response to "a"  above. 

d. No known street/easement crossings in NCRO region.

Attachment-O6-RFP-FS-2023-06-
JP-260000-General-Electric-

Spec_230608
All

Is JCC open to using aluminum instead of copper for 
AC conductors?

 Please refer to the CA Trial Court Facility Standards (CTCFS) 15.B.3 for clarification 
on material allowances:

All wire #8 and larger shall be stranded copper or aluminum.
All wire #10 and smaller shall be solid copper.

NCRO
Request for Proposals

RFP Number: RFP-FS-2023-06-JP
RFP Title: Statewide On-Site Solar and Battery Energy Storage Program

ATTACHMENT S (Answers to Questions 12-21-23)

Solicitation Reference 
(Document Name, Page & 

Section)

Site, document, or reference 
(“All” or list pertinent site 
Numeric & Alphanumeric 

building IDs)

Questions Response

JCC RFP - RFP-FS-2023-06-JP All

If NEM 2.0 applications cannot be maintained for 
some sites, is JCC okay with NEM 3.0 (Net Billing 

Tariff)? Utilities only allow up to a 20% decrease in 
system size from submitted applications, if our 

proposed systems are decreased more than 20% due 
to hitting the production target or space constrained, 

we cannot maintain the NEM 2.0 grandfathering. 

Please see the RFP, Attachment D, Solar Power Purchase Agreement for 
Photovoltaic System, Section 3.3.1. 

All
Are the submitted interconnection applications for 

PV and BESS in one application or for PV only? 

The submitted interconnection applications under the NEM 2.0 program are for 
PV and BESS with the specifics listed in the Attachment C1 Series on the Site Data 
Tab under the "IA System Sizes (PV+BESS)" header. Sites without data here do not 

have interconnection applications filed.

All



13

14

15

16

17

18

19

20

21

RFP-FS-2023-06-JP-Addendum-
1-11-06-23, page 18/24, section 

13.7
All

Section 13.7 of Addendum 1 states all documentation 
required must be submitted in the format of the file 
provided. Due to the inability to combine various file 
formats into a single proposal, creating a 
comprehensive table of contents might lose its 
effectiveness. Is it the Judicial Council's intention for 
proposers to submit individual attachments 
separately, or should they merge files into a unified 
document format that allows for an accurate table of 
contents?

REQUEST FOR PROPOSALS
Addendum 2 Revised, Section 13.SUBMISSIONS OF PROPOSALS {REVISED} , 13.7.

RFP-FS-2023-06-JP-Addendum-
1-11-06-23, page 19/24, section 

14.1.3
&

Attachment B1, page 3, Section 
5. Client References

All

Section 14.1.3 of Addendum 1 states "The Proposer 
shall provide five (5) client references that must be 
projects completed in the last five years" while the 
requirement in Section 3 of Attachment B1 states 
"Proposer shall provide three (3) client references 
that must be from the past five (5) years. Please 

confirm the number of client references the Judicial 
Council requires.

REQUEST FOR PROPOSALS
Addendum 2 Revised, Section 14.PROPOSAL CONTENTS {REVISED}, 14.1.3.

General Question ALL

We understand a number of top Tier Energy as a 
Service / PPA providers have dropped out of this 
solicitation process.  Is there a chance that the 
project will be delayed again?

The Judicial Council anticipates maintaining the estimated contract start date of 
April 2024. Changes to the solicitation event schedule or proposal due date, if any, 

will be posted in an updated timeline on the RFP website.

RFP-FS-2023-06-JP-Addendum-
1-11-06-23, page 18/24, section 

13.7
&

Attachment Q

All

Section 13.7 of Addendum 1 states all documentation 
required must be submitted in the format of the file 
provided. However, the format shown in Attachment 
Q for several files differs from what the Judicial 
Council provided. For example, Attachment Q's 
Submittal Item/Format column indicates Attachment 
B1 should be submitted as "A Single PDF File", but the 
Judicial Council provided Attachment B1 in Word 
format. Please confirm if the Judicial Council requires 
submitted files to be in the format that was originally 
provided or if we should follow the prescribed format 
for items as defined in Attachment Q.

REQUEST FOR PROPOSALS
Addendum 2 Revised, Section 13.SUBMISSIONS OF PROPOSALS {REVISED} , 13.7.

01 13 00 Supplementary 
Criteria 2.10 B

ALL

3.	Some sites will likely require electrical equipment 
modernization (retrofit, new section) to achieve the 
project tie in concept. Would the project team 
consider facility maintenance funding outside of the 
PPA structure to achieve a better long-term rate? Ex. 
BANCRO, 43-B1 Downtown Superior Court, San Jose  
01 13 00 Supplementary Criteria 2.10 B

Proposervto include electrical equipment upgrades in PPA rate. Proposer shall 
reference the proposed upgrades in the site specific project approach in 

Attachment B2.

01 13 00 Supplementary 
Criteria 2.10 B

ALL

4.	An outdoor “utility intercept” model of tie in might 
be a less risky default design, as it doesn’t affect 
existing equipment. Would the project team consider 
this approach

A "utility intercept" model of tie-in is acceptable. Contractor is still responsible for 
maintaining NEM2 interconnection status. If utilized, the Proposer shall document 

this in the site specific project approach in Attachment B2.

48 17 13 BESS 2.03 C ALL

Please clarify that it is acceptable to assume that the 
customer will send a notification of a tariff change, 
after which the vendor has 24 hours to update the 
system configuration

Yes, it is agreed that the Judicial Council is responsible for notifying Proposer of a 
tariff change so that the Proposer may reconfigure the BESS operation.

48 17 13 BESS 2.03 F 2 ALL

The ability of a 3rd party platform to charge / 
discharge the BESS may conflict with project grid-tied 
optimization in some technologies.  Please verify that 
the interaction with the JC API is to be treated as a 
manual override event (where grid-tied optimization 
is suspended).

The BESS Battery Management System should adhere to 48 17 13 BESS 2.03 F 2, 
for future Judicial Council implementation of additional statewide monitoring and 

optimization of distributed energy resources. Under certain conditions, such as 
demand response, the Judicial Council will remotely exercise the manual override 
of the Proposer's installed BESS Battery Management System for a defined period 

before the Battery Management System would return to standard operation.

JCC RFP - RFP-FS-2023-06-JP
Section 7.6

Section 3.3.1 (SPPA)

NEM 2.0 Grandfathering has a 3-yrs expiration from 
the date the IAs were submitted. This expiration date 
is approximately April 2026. Supply chains for major 

equipment continue to be impacted and utility delays 
on renewable projects, especially for sites with 

battery storage/microgrids can be lengthy.  Will JCC 
allow relief for missing the NEM 2.0 completion 

deadline for delays due to forces outside the 
proposer’s control?

The Judicial Council will not be making any changes to Section 3.3.1 in the SPPA.



22

23

24
Attachment-B2-NCRO-RFP-FS-

2023-06-JP-Technical-Expertise-
Form, question 2.5

All Will the DSA be the inspection entity?

Inspections will be undertaken by three different authorities having jurisdiction: 1)  
The Judicial Council's Building Official is the authority having jurisdiction for 
implementation of the California Building Code; 2)  the California State Fire 

Marshal is the authority having jurisdiction for fire life safety concerns; and 3) the 
Division of the State Architect is the authority having jurisdiction for matters 

involving ADA access. 

RFP-FS-2023-06-JP-Addendum-
1-11-06-23, page 20/24, section 

14.1.12
&

Attachment Q

All

Section 14.1.12 of Addendum 1 indicates Attachment 
L, Internal Background Check Policy is a required 

document for proposers to complete but is not listed 
in Attachment Q, RFP Response Completion Checklist 

as a required document. As this document doesn't 
impose any response requirements on proposers, 
please confirm if the Judicial Council mandates the 

inclusion of this document in proposal submissions?

Attachment L is included in the RFP for information purposes and is not a required 
document to be completed by the vendor at the time of proposal submission. 

Attachment-B2-NCRO-RFP-FS-
2023-06-JP-Technical-Expertise-

Form, question 2.5
All

Does the Judicial Council anticipate using internal 
inspectors or is the expectation to use our 

inspectors?
 The Judicial Council will use its inspectors of record.



Question 
Number

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

19-AP1 Santa Monica
Are there electrical as-built drawings available?

There are no electrical as built drawings for this site.

19-AP1 Santa Monica

Please confirm if trees immediately south of rooftops 
can be removed to reduce shading on PV The trees immediately south of the western edge of the building have not been evaluated by 

environmental for protected status. At this time, please assume they cannot be removed.

All
Of the interconnection applications submitted, do any 
require utility upgrades? If so, what are the associated 

costs that the customer is responsible for?
No applications have yet identified utility upgrades.

19-AP1 Santa Monica

Site walks determined that the middle/center rooftop 
at Santa Monica Courthouse lacked sufficient space for 

a PV system due to the existing rooftop equipment 
and storage rooms. Are there additional areas to place 

solar to meet NEM2.0 IA system size?

There are no additional areas to place solar.

All
Please confirm which site's interconnection 
applications are submitted under NEM-2.0. 

The submitted interconnection applications under the NEM 2.0 program are for PV and BESS with 
the specifics listed in the Attachment C1 Series on the Site Data Tab under the "IA System Sizes 

(PV+BESS)" header. Sites without data here do not have interconnection applications filed.

All

In order to submit final building permits by April 15th, 
2026 to the IOUs, would JCC accept removing BESS 

from the interconnection applications since BESS can 
be added after while still maintaining NEM-2.0 for PV 

since this is an aggressive deadline?

Per Table F.1 of Rule 21 removal of a BESS or reduction by more than 20% will be considered a 
material modification and require resubmittal. This has been confirmed with utility staff. For this 

reason the Judicial Council is not considering this option as it would cause the loss of NEM 2.0 
grandfathering.

15-D1 Delano/North Kern Court Can we have this site's single line diagram? No single line diagram is available for this site.

Attachment-O5-RFP-FS-2023-06-
JP-059004-Solar-PV-Roof-Mount-

Spec_230608

pg. 6, S.

Rooftop Sites
Per CEC 690.12(B)(2)(1), can UL 3741 listed system be 

used instead of including module level power 
electronics (MLPE)? 

Judicial Council will allow the use of UL 3741 per CEC 690.12(B)(2)(1).

All Are there any Geotech reports? No Geotech reports are available for the project sites per Section 12 of Attachment B2 Series.

All
Does JCC have any title reports, easement maps, or 

any other survey information that would better define 
boundaries and or utility easements on site?

Anything that is available is provided in the Region specific P-Series.

Have any modifications been made to interconnection 
applications? If so, which sites? (Limited to one (1) 

modification per interconnection request)
No modifiations have been made to any of the applications since completing their utility review.

All

To be grandfathered into NEM-2.0, final building 
permits need to be submitted to the utility before 

April 15th, 2026:

a. Is JCC a self-permitting agency? If so, what are 
typical timelines for receiving permits?

b. Who will review plan sets? 

c. Is DSA required to review any part of the project?

d. Does JCC for see any issues if certain sites require 
crossing streets/easements?

a. The Judicial Council is the Building Official for buildings owned by the Judicial Council. Plan 
review can take a few weeks prior to issuance of building permit. For the purpose of this 

solicitation, assume six (6) weeks duration. With and additional two (2) weeks for plan revisions. 
The California State Fire Marshal is the Fire Official for Judicial Council-owned properties. The 

Division of the State Architect is the authority having jursidiction for ADA compliance. 

b. Plans will be reviewed by Judicial Counctil Quality Assurance, or an external third party plan 
reviewer contracted by the Judicial Council.

c. See response to "a"  above. 

d. Two sites have known street crossings 19-AX2 Van Nuys and 19-AO1 Whittier.  Please refer to 
the P-Series for the available layouts and easement information.  

Attachment-O6-RFP-FS-2023-06-
JP-260000-General-Electric-

Spec_230608
All

Is JCC open to using aluminum instead of copper for 
AC conductors?

 Please refer to the CA Trial Court Facility Standards (CTCFS) 15.B.3 for clarification on material 
allowances:

All wire #8 and larger shall be stranded copper or aluminum.
All wire #10 and smaller shall be solid copper.

SRO1
Request for Proposals

RFP Number: RFP-FS-2023-06-JP
RFP Title: Statewide On-Site Solar and Battery Energy Storage Program

ATTACHMENT S (Answers to Questions 12-21-23)

Solicitation Reference 
(Document Name, Page & 

Section)

Site, document, or reference (“All” 
or list pertinent site Numeric & 

Alphanumeric building IDs)
Questions Response

JCC RFP - RFP-FS-2023-06-JP All

If NEM 2.0 applications cannot be maintained for 
some sites, is JCC okay with NEM 3.0 (Net Billing 

Tariff)? Utilities only allow up to a 20% decrease in 
system size from submitted applications, if our 

proposed systems are decreased more than 20% due 
to hitting the production target or space constrained, 

we cannot maintain the NEM 2.0 grandfathering. 

Please see the RFP, Attachment D, Solar Power Purchase Agreement for Photovoltaic System, 
Section 3.3.1. 

All
Are the submitted interconnection applications for PV 

and BESS in one application or for PV only? 

The submitted interconnection applications under the NEM 2.0 program are for PV and BESS with 
the specifics listed in the Attachment C1 Series on the Site Data Tab under the "IA System Sizes 

(PV+BESS)" header. Sites without data here do not have interconnection applications filed.

All
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17

18

19

20

21

22

23

24

25

26

27

01 13 00 Supplementary Criteria 
2.10 B

ALL

4.	An outdoor “utility intercept” model of tie in might 
be a less risky default design, as it doesn’t affect 
existing equipment. Would the project team consider 
this approach

A "utility intercept" model of tie-in is acceptable. Contractor is still responsible for maintaining 
NEM2 interconnection status. If utilized, the Proposer shall document this in the site specific 

project approach in Attachment B2.

General Question ALL

We understand a number of top Tier Energy as a 
Service / PPA providers have dropped out of this 
solicitation process.  Is there a chance that the project 
will be delayed again?

The Judicial Council anticipates maintaining the estimated contract start date of April 2024. 
Changes to the solicitation event schedule or proposal due date, if any, will be posted in an 

updated timeline on the RFP website.

48 17 13 BESS 2.03 F 2 ALL

The ability of a 3rd party platform to charge / 
discharge the BESS may conflict with project grid-tied 
optimization in some technologies.  Please verify that 
the interaction with the JC API is to be treated as a 
manual override event (where grid-tied optimization is 
suspended).

The BESS Battery Management System should adhere to 48 17 13 BESS 2.03 F 2, for future Judicial 
Council implementation of additional statewide monitoring and optimization of distributed energy 
resources. Under certain conditions, such as demand response, the Judicial Council will remotely 
exercise the manual override of the Proposer's installed BESS Battery Management System for a 

defined period before the Battery Management System would return to standard operation.

01 13 00 Supplementary Criteria 
2.10 B

ALL

3.	Some sites will likely require electrical equipment 
modernization (retrofit, new section) to achieve the 
project tie in concept. Would the project team 
consider facility maintenance funding outside of the 
PPA structure to achieve a better long-term rate? Ex. 
BANCRO, 43-B1 Downtown Superior Court, San Jose  
01 13 00 Supplementary Criteria 2.10 B

Proposervto include electrical equipment upgrades in PPA rate. Proposer shall reference the 
proposed upgrades in the site specific project approach in Attachment B2.

JCC RFP - RFP-FS-2023-06-JP
Section 7.6

Section 3.3.1 (SPPA)

NEM 2.0 Grandfathering has a 3-yrs expiration from 
the date the IAs were submitted. This expiration date 
is approximately April 2026. Supply chains for major 

equipment continue to be impacted and utility delays 
on renewable projects, especially for sites with battery 

storage/microgrids can be lengthy.  Will JCC allow 
relief for missing the NEM 2.0 completion deadline for 

delays due to forces outside the proposer’s control?

The Judicial Council will not be making any changes to Section 3.3.1 in the SPPA.

48 17 13 BESS 2.03 C ALL

Please clarify that it is acceptable to assume that the 
customer will send a notification of a tariff change, 
after which the vendor has 24 hours to update the 
system configuration

Yes, it is agreed that the Judicial Council is responsible for notifying Proposer of a tariff change so 
that the Proposer may reconfigure the BESS operation.

Attachment-C1-
Proposed_Equipment_Form_20

23-08-01_SRO-1

19-Q1 Edmund D. Edelman 
Children's Court

Due to space contraint at the site, maintaining NEM 
2.0 IA does not appear possible. The available 

roof/parking lot space would not allow a system large 
enough to stay within 20% acceptable deviation from 
the originally submitted system size. Considering that: 

1. Are there additional areas to place solar to meet 
NEM2.0 IA system size? 2. If not, would  NEM 3.0 be 

acceptable?

A system size greater than 80% of the NEM2 system size does appear possible using both canopy 
and sawtooth configutation on the parking structure.

Attachment-
C1_Proposed_Equipment_Form

_2023-08-01_SRO-1

19-C1
19-H1
19-S1

19-AX2

IA BESS kW/kWh site data is not available/missing?
Interconnection Applications (IAs) were not submitted for these sites so there is no data in these 
fields. Sizing of BESS is to achieve Minimum BESS Capacity Reserved for Resiliency (kWh) and any 

additional size to achieve savings to the Judicial Council.

19-C1 Torrance Courthouse

Please confirm if there are any lighting circuits in the 
north lot (where C1-C5 are)

Area C1 is no longer available for canopies. Updated layout will be forthcoming. We have not 
drawings idicating the presence of lighting circuits. It is the contractor's responsibility to assess site 

conditions during the site walks.

Attachment-C1-
Proposed_Equipment_Form_20

23-08-01_SRO-1
 19-N1 Monrovia Training Center

Due to space contraint at the site, maintaining NEM 
2.0 IA does not appear possible. The available 

roof/parking lot space would not allow a system large 
enough to stay within 20% acceptable deviation from 
the originally submitted system size. Considering that: 

1. Are there additional areas to place solar to meet 
NEM2.0 IA system size? 2. If not, would  NEM 3.0 be 

acceptable?

A system size greater than 80% of the NEM2 system size does appear possible using both canopy 
and rooftop area.

19-C1 Torrance Courthouse

Solar-powered light poles seen at proposed C1 canopy 
area. Light poles look relatively new. Please confirm if 
these light poles can be removed for the solar canopy 

placement.

Area C1 is no longer available for canopies.  09/28/2023: The updated layout has now been 
uploaded to the RFP website: 19-C1 JCC Site Drawing 2023-09-28 v5.PDF

19-C1 Torrance Courthouse Are there any additional as-built electrical drawings 
available?

There are no additional as-built electrical drawings available for this site.



Question 
Number

1

2

3

4

5

6

7

8

9

10

11

12 All
Of the interconnection applications submitted, do any 
require utility upgrades? If so, what are the associated 

costs that the customer is responsible for?
No applications have yet identified utility upgrades.

All
Please confirm which site's interconnection 
applications are submitted under NEM-2.0. 

The submitted interconnection applications under the NEM 2.0 program are for 
PV and BESS with the specifics listed in the Attachment C1 Series on the Site 
Data Tab under the "IA System Sizes (PV+BESS)" header. Sites without data 

here do not have interconnection applications filed.

All

In order to submit final building permits by April 15th, 
2026 to the IOUs, would JCC accept removing BESS 

from the interconnection applications since BESS can 
be added after while still maintaining NEM-2.0 for PV 

since this is an aggressive deadline?

Per Table F.1 of Rule 21 removal of a BESS or reduction by more than 20% will 
be considered a material modification and require resubmittal. This has been 

confirmed with utility staff. For this reason the Judicial Council is not 
considering this option as it would cause the loss of NEM 2.0 grandfathering.

All
Does JCC have any title reports, easement maps, or 

any other survey information that would better define 
boundaries and or utility easements on site?

Anything that is available is provided in the Region specific P-Series.

Attachment-O5-RFP-FS-2023-06-
JP-059004-Solar-PV-Roof-Mount-

Spec_230608

pg. 6, S.

Rooftop Sites
Per CEC 690.12(B)(2)(1), can UL 3741 listed system be 

used instead of including module level power 
electronics (MLPE)? 

Judicial Council will allow the use of UL 3741 per CEC 690.12(B)(2)(1).

a. The Judicial Council is the Building Official for buildings owned by the Judicial 
Council. Plan review can take a few weeks prior to issuance of building permit. 

For the purpose of this solicitation, assume six (6) weeks duration. With and 
additional two (2) weeks for plan revisions. The California State Fire Marshal is 
the Fire Official for Judicial Council-owned properties. The Division of the State 

Architect is the authority having jursidiction for ADA compliance. 

b. Plans will be reviewed by Judicial Counctil Quality Assurance, or an external 
third party plan reviewer contracted by the Judicial Council.

c. See response to "a"  above. 

d.  No known street/easement crossings in SRO2 region.

Attachment-O6-RFP-FS-2023-06-
JP-260000-General-Electric-

Spec_230608
All

Is JCC open to using aluminum instead of copper for AC 
conductors?

 Please refer to the CA Trial Court Facility Standards (CTCFS) 15.B.3 for 
clarification on material allowances:

All wire #8 and larger shall be stranded copper or aluminum.
All wire #10 and smaller shall be solid copper.

All Are there any Geotech reports?
No Geotech reports are available for the project sites per Section 12 of 

Attachment B2 Series.

SRO2
Request for Proposals

RFP Number: RFP-FS-2023-06-JP
RFP Title: Statewide On-Site Solar and Battery Energy Storage Program

ATTACHMENT S (Answers to Questions 12-21-23)

13-A1 Imperial Courthouse

There was a different meter ID provided in response to 
question #81 from the previous RFP. This meter was 
not seen at any of the areas visited during the site 

walk. Please provide photos/information/SLD (SWBD 
ampacity, voltage, main breaker ampacity, etc.) for the 

service switchboard associated with this meter.

Meter matches the now provided additional photos of the switchboard, meter, 
and related equipment located on the exterior of the building as indicated in 

the Attachment P4 SRO-2 Site Specific Series.

JCC RFP - RFP-FS-2023-06-JP All

If NEM 2.0 applications cannot be maintained for some 
sites, is JCC okay with NEM 3.0 (Net Billing Tariff)? 

Utilities only allow up to a 20% decrease in system size 
from submitted applications, if our proposed systems 

are decreased more than 20% due to hitting the 
production target or space constrained, we cannot 

maintain the NEM 2.0 grandfathering. 

Please see the RFP, Attachment D, Solar Power Purchase Agreement for 
Photovoltaic System, Section 3.3.1. 

Solicitation Reference 
(Document Name, Page & 

Section)

Site, document, or reference 
(“All” or list pertinent site 
Numeric & Alphanumeric 

building IDs)

Questions Response

All
Are the submitted interconnection applications for PV 

and BESS in one application or for PV only? 

The submitted interconnection applications under the NEM 2.0 program are for 
PV and BESS with the specifics listed in the Attachment C1 Series on the Site 
Data Tab under the "IA System Sizes (PV+BESS)" header. Sites without data 

here do not have interconnection applications filed.

All
Have any modifications been made to interconnection 

applications? If so, which sites? (Limited to one (1) 
modification per interconnection request)

No modifiations have been made to any of the applications since completing 
their utility review.

All

To be grandfathered into NEM-2.0, final building 
permits need to be submitted to the utility before April 

15th, 2026:

a. Is JCC a self-permitting agency? If so, what are 
typical timelines for receiving permits?

b. Who will review plan sets? 

c. Is DSA required to review any part of the project?

d. Does JCC for see any issues if certain sites require 
crossing streets/easements?



13

14

15

16

17

18

19

20

21

22

23

24

25

01 13 00 Supplementary Criteria 
2.10 B

ALL

4.	An outdoor “utility intercept” model of tie in might 
be a less risky default design, as it doesn’t affect 
existing equipment. Would the project team consider 
this approach

A "utility intercept" model of tie-in is acceptable. Contractor is still responsible 
for maintaining NEM2 interconnection status. If utilized, the Proposer shall 

document this in the site specific project approach in Attachment B2.

General Question ALL

We understand a number of top Tier Energy as a 
Service / PPA providers have dropped out of this 
solicitation process.  Is there a chance that the project 
will be delayed again?

The Judicial Council anticipates maintaining the estimated contract start date of 
April 2024. Changes to the solicitation event schedule or proposal due date, if 

any, will be posted in an updated timeline on the RFP website.

48 17 13 BESS 2.03 F 2 ALL

The ability of a 3rd party platform to charge / 
discharge the BESS may conflict with project grid-tied 
optimization in some technologies.  Please verify that 
the interaction with the JC API is to be treated as a 
manual override event (where grid-tied optimization is 
suspended).

The BESS Battery Management System should adhere to 48 17 13 BESS 2.03 F 2, 
for future Judicial Council implementation of additional statewide monitoring 
and optimization of distributed energy resources. Under certain conditions, 

such as demand response, the Judicial Council will remotely exercise the 
manual override of the Proposer's installed BESS Battery Management System 
for a defined period before the Battery Management System would return to 

standard operation.

01 13 00 Supplementary Criteria 
2.10 B

ALL

3.	Some sites will likely require electrical equipment 
modernization (retrofit, new section) to achieve the 
project tie in concept. Would the project team consider 
facility maintenance funding outside of the PPA 
structure to achieve a better long-term rate? Ex. 
BANCRO, 43-B1 Downtown Superior Court, San Jose  
01 13 00 Supplementary Criteria 2.10 B

Proposervto include electrical equipment upgrades in PPA rate. Proposer shall 
reference the proposed upgrades in the site specific project approach in 

Attachment B2.

JCC RFP - RFP-FS-2023-06-JP
Section 7.6

Section 3.3.1 (SPPA)

NEM 2.0 Grandfathering has a 3-yrs expiration from 
the date the IAs were submitted. This expiration date is 

approximately April 2026. Supply chains for major 
equipment continue to be impacted and utility delays 

on renewable projects, especially for sites with battery 
storage/microgrids can be lengthy.  Will JCC allow 

relief for missing the NEM 2.0 completion deadline for 
delays due to forces outside the proposer’s control?

The Judicial Council will not be making any changes to Section 3.3.1 in the SPPA.

48 17 13 BESS 2.03 C ALL

Please clarify that it is acceptable to assume that the 
customer will send a notification of a tariff change, 
after which the vendor has 24 hours to update the 
system configuration

Yes, it is agreed that the Judicial Council is responsible for notifying Proposer of 
a tariff change so that the Proposer may reconfigure the BESS operation.

64-E1 Santa Ana Courthouse

To coordinate window washing procedures with the 
proposed PV system, can more information be 

provided about the window washing at Santa Ana? 
There are anchors 20' in from the roof parapets, are 

there any other rigs involved in the washing process? 
Assuming personnel move laterally when washing to 

get to every window column, how much space is 
needed in front of/adjacent each anchor? This is a site 

constraint that is creating difficulty in attaining the 
listed NEM2.0 IA system size

The anchors referenced are not in use for window washing. No additional 
setback around them is needed, but they cannot be removed.  Please see the 

additional roof drawing set being provided.

Attachment-
C1_Proposed_Equipment_Form

_2023-08-01_SRO-2

13-A1
33-G4

IA BESS kW/kWh site data is not available/missing?

Interconnection Applications (IAs) were not submitted for these sites so there is 
no data in these fields. Sizing of BESS is to achieve Minimum BESS Capacity 

Reserved for Resiliency (kWh) and any additional size to achieve savings to the 
Judicial Council.

13-A1 Imperial Courthouse Please provide as-built electrical drawings Electrical as-built drawings are not available for this site.

37-C1 Kearny Mesa Court
Are there additional as-built electrical drawings 

available?
There are no additional as-built electrical drawings available for this site.

37-I1 East County Regional 
Center

Are there any additional as-built electrical drawings 
available?

There are no additional as-built electrical drawings available for this site.

37-I1 East County Regional 
Center

Please provide location of protected tree mentioned 
on 8/17 meeting. The protected tree shown on the 

Sage preliminary layout looked to have been removed 
when site was walked

The previously identified protected tree has been removed. An updated layout 
is forthcoming.

37-I1 East County Regional 
Center

Canopy C2 on the provided Sage layout spans a parking 
lot entrance. There were removable bollards closing 

this entrance off seen on the site walk. Please confirm 
if this entrance be closed off permanently? Depending 
on canopy column spacing, a carport column may need 

to be placed in this entrance.

Allowable area for Canopy C2 will been modified to prevent obstruction to the 
parking lot entrance with bollards. 09/28/2023: The updated layout has now 

been uploaded to the RFP website: 37-I1 JCC Site Drawing 2023-09-28 v2.PDF



26

27

28

29

30

31

Attachment-B2-NCRO-RFP-FS-
2023-06-JP-Technical-Expertise-

Form, question 2.5
All

Does the Judicial Council anticipate using internal 
inspectors or is the expectation to use our inspectors?

 The Judicial Council will use its inspectors of record.

Attachment-B2-NCRO-RFP-FS-
2023-06-JP-Technical-Expertise-

Form, question 2.5
All Will the DSA be the inspection entity?

Inspections will be undertaken by three different authorities having jurisdiction: 
1)  The Judicial Council's Building Official is the authority having jurisdiction for 

implementation of the California Building Code; 2)  the California State Fire 
Marshal is the authority having jurisdiction for fire life safety concerns; and 3) 

the Division of the State Architect is the authority having jurisdiction for 
matters involving ADA access. 

RFP-FS-2023-06-JP-Addendum-1-
11-06-23, page 19/24, section 

14.1.3
&

Attachment B1, page 3, Section 
5. Client References

All

Section 14.1.3 of Addendum 1 states "The Proposer 
shall provide five (5) client references that must be 
projects completed in the last five years" while the 
requirement in Section 3 of Attachment B1 states 

"Proposer shall provide three (3) client references that 
must be from the past five (5) years. Please confirm 
the number of client references the Judicial Council 

requires.

REQUEST FOR PROPOSALS
Addendum 2 Revised, Section 14.PROPOSAL CONTENTS {REVISED}, 14.1.3.

RFP-FS-2023-06-JP-Addendum-1-
11-06-23, page 20/24, section 

14.1.12
&

Attachment Q

All

Section 14.1.12 of Addendum 1 indicates Attachment L, 
Internal Background Check Policy is a required 

document for proposers to complete but is not listed in 
Attachment Q, RFP Response Completion Checklist as a 
required document. As this document doesn't impose 

any response requirements on proposers, please 
confirm if the Judicial Council mandates the inclusion 

of this document in proposal submissions?

Attachment L is included in the RFP for information purposes and is not a 
required document to be completed by the vendor at the time of proposal 

submission. 

RFP-FS-2023-06-JP-Addendum-1-
11-06-23, page 18/24, section 

13.7
&

Attachment Q

All

Section 13.7 of Addendum 1 states all documentation 
required must be submitted in the format of the file 

provided. However, the format shown in Attachment Q 
for several files differs from what the Judicial Council 

provided. For example, Attachment Q's Submittal 
Item/Format column indicates Attachment B1 should 
be submitted as "A Single PDF File", but the Judicial 

Council provided Attachment B1 in Word format. 
Please confirm if the Judicial Council requires 

submitted files to be in the format that was originally 
provided or if we should follow the prescribed format 

for items as defined in Attachment Q.

REQUEST FOR PROPOSALS
Addendum 2 Revised, Section 13.SUBMISSIONS OF PROPOSALS {REVISED} , 

13.7.

RFP-FS-2023-06-JP-Addendum-1-
11-06-23, page 18/24, section 

13.7
All

Section 13.7 of Addendum 1 states all documentation 
required must be submitted in the format of the file 
provided. Due to the inability to combine various file 

formats into a single proposal, creating a 
comprehensive table of contents might lose its 

effectiveness. Is it the Judicial Council's intention for 
proposers to submit individual attachments separately, 

or should they merge files into a unified document 
format that allows for an accurate table of contents?

REQUEST FOR PROPOSALS
Addendum 2 Revised, Section 13.SUBMISSIONS OF PROPOSALS {REVISED} , 

13.7.
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